

Module 1: Work Order Management - Complete Specification

Version: 1.1 (Final)

Date: November 26, 2025

Author: Ahmed Ibrahim

1. Overview

This document provides the complete technical specifications for the **Work Order Management** module. This module is the central hub for creating, tracking, and managing all electrical infrastructure projects, referred to as "Work Orders." It provides a high-level dashboard to monitor the progress of all Work Orders and allows users to drill down into the specific details of each one through a comprehensive tabbed interface.

2. Main View: Work Order Dashboard

2.1. Purpose

The main view is a dashboard that provides a comprehensive, at-a-glance overview of the status of all Work Orders. It is designed for quick assessment and easy navigation, allowing managers and team members to instantly identify the stage of any given project.

2.2. Layout and Functionality

The main screen will be a table-based dashboard where each row represents a single Work Order. The table will be sorted by the **Order Date** in descending order by default, showing the most recent Work Orders first. A prominent search bar will be available at the top of the view to allow users to instantly search for a specific **Work Order Number**. A Create New Work Order button will be clearly visible. Clicking anywhere on a Work Order's row will navigate the user to the detailed tabbed view for that specific Work Order.

2.3. Dashboard Table Structure

The table will have a fixed column for the Work Order Number and a series of columns representing the major stages (tabs) of the project lifecycle.

Column Header	Data Source / Corresponding Tab	Display Type
Work Order No.	work_orders.work_order_number	Text (Link to the detail view)
Site Survey	work_orders.site_survey_status	Color-coded status cell
Schema Accepted	work_orders.schema_accepted_status	Color-coded status cell
Material	work_orders.material_status	Color-coded status cell
Permit Start	work_orders.permit_start_status	Color-coded status cell
Excavation	work_orders.excavation_status	Color-coded status cell
Electrical	work_orders.electrical_status	Color-coded status cell
Civil	work_orders.civil_status	Color-coded status cell
HSE	work_orders.hse_status	Color-coded status cell
Permit Close	work_orders.permit_close_status	Color-coded status cell
Invoice	work_orders.invoice_status	Color-coded status cell
UDS	work_orders.uds_status	Color-coded status cell
SAP	work_orders.sap_status	Color-coded status cell
GIS	work_orders.gis_status	Color-coded status cell
Payment	work_orders.payment_status	Color-coded status cell

2.4. Status Color Coding

The status cells in the dashboard will use a standardized color code to provide instant visual feedback:

Color	Status	Meaning
Green	Completed	The stage is finished with no open issues.
Yellow	In Progress	The stage is currently active.
Red	Blocked/Issue	There is a problem that requires attention.
Black	Not Started	This stage has not yet begun.
White	Not Applicable	This stage is not required for this Work Order.

3. Detail View: Tabbed Interface

Upon clicking a Work Order, the user will be taken to a detailed view organized with tabs. The following sections detail each tab.

End of Document